

LAVORI STRAORDINARI ALLA FALCHERA

lavorazione	via degli Abeti 1 3	via delle Querce 29-31- 33	via delle Querce 25-27	via delle Querce 35-37	via delle Querce 39-41- 43-45	via delle Querce 65-67	via delle Querce 75-77- 79	via delle Querce 81-83	via delle Querce 85-87- 89
Smantellamento lastre in eternit, e rifacimento di nuova copertura	€ 16940.00	€ 25410.00	€ 16940.00	€ 16940.00	€ 33880.00	€ 16940.00	€ 25410.00	€ 16940.00	€ 25410.00
Rifacimento del cornicione	€ 11350.00	€ 17000.00	€ 11350.00	€ 11350.00	€ 22650.00	€ 11350.00	€ 17000.00	€ 11350.00	€ 17000.00
Rifacimento frontalini e coperine balconi	€ 18000.00	€ 27000.00	€ 18000.00	€ 18000.00	€ 36000.00	€ 18000.00	€ 27000.00	€ 18000.00	€ 27000.00
Installazione e smontaggio ponteggio	€ 24000.00	€ 36000.00	€ 24000.00	€ 24000.00	€ 48000.00	€ 24000.00	€ 36000.00	€ 24000.00	€ 36000.00
Sostituzione pluviali	€ 1400.00	€ 2100.00	€ 1400.00	€ 1400.00	€ 2800.00	€ 1400.00	€ 2100.00	€ 1400.00	€ 2100.00
Tinteggiatura sfondati						€ 10000.00	€ 15000.00	€ 10000.00	€ 15000.00
Verniciatura ringhiere	€ 3000.00	€ 4500.00	€ 3000.00	€ 3000.00	€ 6000.00	€ 3000.00	€ 4500.00	€ 3000.00	
pulizia facciata	€ 24000.00	€ 36000.00	€ 24000.00	€ 24000.00	€ 48000.00				
TOTALI	€ 98.690,00	€ 148.010,00	€ 98.690,00	€ 98.690,00	€ 197.330,00	€ 84.690,00	€ 127.010,00	€ 84.690,00	€ 127.010,00